STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 06/ 00 I N MONTEREY COUNTY NEAR LUCI A FROM 06/ 07/ 00
CONTRACT NUMBER 05- 0A9704 1.2 KM SOUTH OF VI CENTE CREEK CONTRACT CODE 'J '
LOCATI ON 05- MON- 101-25. 0/ 29.0 BRIDGE TO 1.5 KM NORTH OF BI G CREEK 12 CONTRACT | TEMS
BRI DGE
ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 7 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 3 ENG NEERS EST 275, 000. 00 AMOUNT OVER 52, 616. 00 PERCENT OVER EST 19. 13
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 327, 616. 00 1 UNI ON ASPHALT | NC 805 922-9858 CC PREF CLAI MED
00523019
P O BOX 1280 FAX 805 349-8301
SANTA MARI A CA 93456
2 373, 020. 00 3 MADONNA CONSTRUCTI ON COVPANY 805 543-0300 CC PREF CLAI MED
00065547
P O BOX 3910 FAX 805 541-3067
SAN LU S OBI SPO CA 93403
3 399, 399. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077- 5085



Bl D245

05- 0A9704

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 06/ 00 06/ 07/ 00
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 J P HERRERA ENG NEERI NG | TEMS 5 AND 6 ( PORTI ON)
SANTA MARI A CA
WORKS STRI PI NG | TEM5S 9 THRU 12

BALDW N PARK CA



05- 0A9704
05- MON- 101
06/ 06/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 07/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A F A CONSTRUCTI ON
FRESNO CA
LI NEAR OPTI ONS
VENLO PARK CA
Bl DDER | D NAME AND ADDRESS

| TEMS 1 AND 2 ( PARTIAL)
| TEMS 2 AND 9 THRU 12 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CHRI SP COVPANY
FREMONT CA

STRI PI NG AND MARKI NG



05- 0A9704 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 06/ 00 06/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 650. 00* 1, 650. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 000. 00* 14, 000. 00
3 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVENENT M2 560 12. 25 6, 860. 00
(30 MM MAXI MUM)
4 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENENT M2 1, 050 5. 00 5, 250. 00
(60 MV MAXI MUM)
5 190185 SHOULDER BACKI NG STA 110 120. 00 13, 200. 00
6 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 590 15. 00 8, 850. 00
7 390160 ASPHALT CONCRETE ( TYPE B) TONN 4,310 58. 50 252, 135. 00
8 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 23 250. 00 5, 750. 00
9 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 700 1.05 9, 135. 00
10 (S) 840570 100 MM THERVOPLASTI C TRAFFI C STRI PE M 2,100 .80 1, 680. 00
(BROKEN 10.98 M - 3.66 M
11 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 13, 000 .35 4, 550. 00
12 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 360 3.35 4, 556. 00

TOTAL 327, 616. 00



05- 0A9704 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
06/ 06/ 00 06/ 07/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 3, 500. 00* 3500. 00| 1, 000. 00* 1000. 00
2| 15, 000. 00* 15000. 00| 19, 014. 00* 19014. 00
3| 10. 00 5600. 00| 10. 00 5600. 00
4 | 10. 00 10500. 00| 14. 00 14700. 00
5| 200. 00 22000. 00| 255. 00 28050. 00
6 | 18. 00 10620. 00| 20. 00 11800. 00
7| 62. 00 267220. 00| 67.00 288770. 00
8 | 500. 00 11500. 00| 395. 00 9085. 00
9 | 1. 60 13920. 00| 1.00 8700. 00
10 | 1.20 2520. 00| 1.00 2100. 00
11 | .40 5200. 00| .50 6500. 00
12 | 4.00 5440. 00| 3.00 4080. 00

TOT 373, 020. 00 399, 399. 00



